
Department of Veterans Affairs 
Network Contracting Office (NCO) 21 

Expand Building 700 HVAC - Mather 

VHA NRM Construction Project 612A-14-038 

Pre-Proposal Conference and Site Visit 

August 26, 2015, 10:00AM 

Network Contracting Office 21 



INTRODUCTIONS 

VA REPRESENTATIVES: 
Contracting Officer: Karen Smith 

VA Engineering: Hadi Janbakhshzadeh(Contracting 

Officer Representative) 

Architect-Engineer Firm: Hilliard Architects 

Your point of contact for all correspondence: 

aren -Tr 	3 Iva.:c 



Agenda 

• Solicitation Requirements review portions of 

the solicitation and bid requirements 

• Project Scope Overview — provided by 

Engineering and the Architect-Engineering 

firm 

• Project Site Walk 

• Q & A - Open Discussion 



PURPOSE 

PURPOSE: 

• Provide bidders an opportunity to inspect the 

site where the work will be performed and 

provide review of information concerning the 

solicitation 



PRICE SHEET 

• BID ITEM #1 - BASE BID 

• Price for Completion of Project 612A-4-14-038 

• Work includes general construction, mechanical and electrical work, roof repair, utility system, necessary removal 
of existing structures and construction, and certain other items. Some work will need to be performed outside 
regular business hours ( M-F, 7:30 am- 4:30 pm), if deemed disruption by the COR. The cost associated with this 
requirement shall be included in the base bid and will not be billable separately to the VA. 

Item 1: Replace existing Air Handling Unit (AHU-4) on the roof of building 700. 
• Item 2: Replace existing constant air flow 100% outside air unit with a new 100% outside air unit to provide more 

capacity air flow with air-to-air heat exchanger to recover energy from the exhaust air system. 

• Item 3: Install main risers for supply and exhaust air on north exterior wall with two supply duct terminating at the 
exterior wall of the second floor ceiling and one pair of supply & exhaust duct terminating at the first floor roof. 

• HVAC Shutdown 

• 1. 	This project is required to shutdown of all HVAC system serving the second floor surgery wing. It is 
imperative that the shutdown duration be kept to an absolute minimum to reduce programming impact to the 
operation of the hospital. Shutdown shall be schedule with VA minimum four (4) weeks in advance. The shutdown 
shall occur for Nine (9) days starting Saturday, 12/26/2015 through Sunday 1/3/2016. Contractor is expected to 
mobilize their subcontractors to work 2 to 3 shift (as needed) during this period to complete all work to have the 
new AHU-4 and new Exhaust fan(s) fully operational, commissioned and completely air balanced by 9 PM 
Saturday 1/2/2016. 

• 2. 	All other works can occurs during the normal business hours. 

• $ 	 Total Price 



QUESTIONS 

• Bids questions Will address basic questions 
regarding the solicitation requirements, not 
technical questions regarding 
drawings/specifications 

• Words of Caution- Base your bid on the 
solicitation and amendments to the solicitation 
as issued. Nothing said at this conference can be 
interpreted as an amendment to this solicitation 
unless issued as a formal amendment on FB0 



TECHNICAL QUESTIONS 

• Submit all solicitation questions (RFIs) in writing to 
karen.smith3@va.gov  

Submit RFI's using form provided in solicitation  

• Responses will be obtained and issued via amendment which 
will be posted on FB0 

• Cutoff date for RFIs is: Septmber 1, 2015, 11:00 AM (loc71 

• No questions will be answered after this date/time unless 
determined to be in the Gov's best interest 



SOLICITATION OVERVIEW 1442 

• 100% Set Aside for Service Disabled Veteran Owned Small 
Businesses 

• FB0 is the only authorized website for bid information. 
Solicitation and all amendments will be issued on 
www.fbo.gov. 

• All bidors shall be registered in both SAM www sam.gov  & 
VetBiz http://vip.vetbiz.gov   

• bid will be verified that it is an SDVOSB Concern listed as  
verified in the VetBiz Database at time of submission of bid  
and time of Award  



Solicitation 

• All bids are currently due September 18, 

2015 2:00 PM unless changed by 

amendment! 

• Bid Guarantee due at time of submission 



Solicitation 

• Hard copies are to be submitted to the 
office address listed in solicitation. 

• Bid Opening is in San Francisco, September 
18, 2015 at 2:00 pm local 

• Project completion date is 240 days after 
issuance of the NTP 



Plans and Specifications 

• All specifications and drawings are available on FBO. 

• Solicitation Questions? 



SCOPE OVERVIEW  

• Hadi Janbakhshzadeh, VA COR 

Move on to the bid-walk... 

FINAL QUESTIONS? 
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VANCHCS 
B700 Ofk. HVAC Retrofit 

U.S. Department of Veterans Affairs 
Mather Campus 

08.26.2015 
Pre-Bid Conference 

Project Description  

- Replace existing 100% outside air air handling 
unit, AHU 4, serving existing 2nd floor 
surgery wing. New unit is sized to 
accommodate increases in airflow. 

- Associated exhaust fans EF-2 and EF-3 will be 
replaced to serve the same areas as the new 
AHU 4. 

- New supply and exhaust duct work on the 
roof will be reconfigured to reconnect to 
existing interior risers, as well as, serve new 
exterior risers routed down the north face of 
the building. 

- New ducts will be supported via a new steel 
structural system and will be elevated above 
the existing roof. 
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Campus Plan -AN Information in this presentation Is provided for illustrative purposes only and does not necessarily represeni the exact information in 
the contract documents. It Is the contractors responsibility to review the contract documents to determine scope of work 

Hilliard 
ARCHITECTS 



Demolished equipment indicated 
with hatch. 

- Demolish AHU 4 and associated piping as 
described in the mechanical drawings. 
Equipment pad to remain. 

- Demolish associated duct work & piping as 
described in mechanical drawings. 

- Demolish EF-2. Equipment pad to remain. 
- Demolish EF-3, associated duct work, and 

equipment pad. 
- Existing risers shall remain in shaft. 

Demolition Overview - Roof 
B700 OR HVAC Retrofit 
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Hilliard 
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New Work Overview - Roof 
B700 OR HVAC Retrofit 

     

     

New steel support structure 
shown in red. 

- Construct new steel support system to 
raise ducts off roof surface. 

- Anchor new posts in concrete roof deck. 
Flash and repair existing roofing at 
penetrations. 

- Construct steel maintenance pfatform for 
new AHU. 

TD 

Roof Plan -AN information in this presentation is provided for illustrative purposes only and does not necessarily represent the exact information in 
the contract documents. It is the contractor's responsibility to review the contract documents to determine scope of work 

Hilliard 
ARCHITECTS 
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New Work Overview - Roof 
B700 OR HVAC Retrofit 

 

New mechanical ductwork 
shown in red. 

- Replace AHU 4 with new 36,200 CFM 
460V/3 Phase custom AHU. 

- Extend AHU pad to accommodate larger AHU. 
- Construct new SA duct work and risers. 
- Replace EF-2 and EF-3. Enlarge pad for EF-2 and 

provide new pad for EF-3. 
- Construct new EA duct work and risers. 
- Provide electrical connections to new 

equipment. 



New Work Overview - Elevation 
B700 OR HVAC Retrofit 

New mechanical ductwork 
shown in red. 
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- Unistrut bracing required to support ducts 
- 2 new supply air risers capped at 2nd floor exterior 
- 2 new exhaust air capped at 1st floor exterior 
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New Work Overview - 

  

I II • VAC Retrofit 

  

    

    

- Demolish AHU 4 and associated piping as 	 - Replace AHU 4 with new 36,200 CFM 
described in the mechanical drawings. 	 460V/3 Phase custom AHU. 
Equipment pad to remain. 	 - Extend AHU pad to accommodate larger AHU. 

- Demolish associated duct work & piping as 	 - Construct new SA duct work and risers. 
described in mechanical drawings. 	 - Replace EF-2 and EF-3. Enlarge pad for EF-2 and 

- Demolish EF-2. Equipment pad to remain. 	 provide new pad for EF-3. 
- Demolish EF-3, associated duct work, and 	 - Construct new EA duct work and risers. 

equipment pad. 	 - Provide electrical connections to new 
- Existing risers shall remain in shaft. 	 equipment. 

Demolition Diagram 
	

New Ductwork Diagram 

-All information in this presentation is provided for illustrative purposes only and does not necessarily represent the exact information in 
Athe contract documents. It is the contractor's responsibility to review the contract documents to determine scope of work. 



Date: Aug. 26, 2015 
Project Title: Mather Building 700 —OR HVAC Retrofit 
Project Number: 612A4-14-038 

Sign-in Sheet lof 2 

10:00 am 
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Date: Aug. 26, 2015 
Project Title: Mather Building 700 —OR HVAC Retrofit 
Project Number: 612A4-14-038 

Sign-in Sheet 2of 2 
10:00 am 
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